STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 06/ 04
12-0G1504
12- ORA- 241-20. 3/ 20. 3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N ORANGE COUNTY IN M SSION VI EJO

AT LGS ALI SOS BOULEVARD

REHABI LI TATE EXI STI NG RAMP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
05/ 10/ 04
CONTRACT CODE "I '
31 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11 FUND TOTAL HB1 183, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 160, 000. 00 AMOUNT OVER 92, 301. 00 PERCENT OVER EST 57. 69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 252, 301. 00 2 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
2 366, 945. 00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 256, 539. 60 1 RSB GROUP | NC 949 679-9303 SB PREF CLAI MED

NO PROPER LI CENSE

94 SUMVERSTONE
IRVINE CA 92614

00773526
FAX 949 786-4791

3. 0%



12- 0G1504 Bl D245
12- ORA- 241 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 06/ 04 05/ 10/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY CONSTRUCTI ON AREA SI GNS AND RAI LI NG
ORANGE CA
STEI NY AND COVPANY S| GNALS AND LI GHTI NG

BALDW N PARK CA



12- 0G1504 Bl D245

12- ORA- 241 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 06/ 04 05/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE I TEMS 16, 20, 23 AND 24 (PARTIAL)
ORANGE CA
CALI FORNI A TRAFFI C MAI NTENANCE I TEMS 4, 6 AND 25 THRU 30 ( PARTI AL)
BURBANK CA
PACI FI C ELECTRI C | TEM 31 (PARTI AL)

BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PAVI NG NET CONCRETE
11 S TERM NO STE 214
LONG BEACH CA 90803



12- 0G1504 Bl D245

12- ORA- 241 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 06/ 04 05/ 10/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 032737 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 8 45. 00 360. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 210 5. 00 1, 050. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 100 35. 00 3, 500. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 150 82. 00 12, 300. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 300. 00 6, 600. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 110 10. 00 1, 100. 00
12 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 54 10. 00 540. 00
13 150722 REMOVE PAVEMENT MARKER EA 38 2. 00 76. 00
14 150772 REMOVE CURB M 16 25. 00 400. 00
15 153246 REMOVE CONCRETE (M SCELLANEOUS) MR 8 20. 00 160. 00
16 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 3, 000. 00* 3, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 343 102. 00 34, 986. 00
18 280000 LEAN CONCRETE BASE VB 130 200. 00 26, 000. 00
19 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 220 300. 00 66, 000. 00
20 562002 METAL ( BARRI ER MOUNTED SI GN) KG 230 25. 00 5, 750. 00
21 566011 ROADSI DE SI GN - ONE POST EA 2 1, 000. 00 2, 000. 00
22 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 4 500. 00 2, 000. 00
CURB RAMP)
23 (SF) 833033 CHAIN LI NK RAI LI NG (TYPE 7 MODI FI ED) M 6 1, 600. 00 9, 600. 00
24 ( SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 17 350. 00 5, 950. 00
25 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 55 30. 00 1, 650. 00
26 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1. 50 165. 00
27 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 3.00 360. 00
28 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29 2. 00 58. 00
(BROKEN 1.83 M- 0.30 M
29 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 37 12.00 444. 00
TYPE G
30 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 9 28. 00 252. 00
TYPE H)
31 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 32, 000. 00* 32, 000. 00

TOTAL 252, 301. 00
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12- 0G1504
12- ORA- 241
05/ 06/ 04

37, 100.

00*

37100. 00
366, 945. 00

SUMMARY

12.
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48, 000.
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00*
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108. 00
48000. 00
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Bl D245
PAGE 5
05/ 10/ 04



